
The rails for replacement have
�attened and thinned to 60mm in
width due to wear and tear, 5% away
from the safety limit of 57 mm.

Because the rails have �attened out,the 
trains are losing their grip on the track 
because the wheels no longer �t snugly
on the rails.

Cost of Bid Documents                                             :        Php 80,000.00
Project Implementation                                          :        April 2012 – September 2013
Date and Time of Pre-Bid Conference              :        January 23, 2012       1:00 P.M
Date and Time of Deadline for Submission   :        February 22, 2012     1:00 P.M
and Opening of Bids

Cost of Bid Documents                                              :         Php 70,000.00
Project Implementation                                            :         March 2012 – February 2013
Date and Time of Pre-Bid Conference                :         January 9 , 2012       1:00 P.M
Date and Time of Deadline for Submission     :         January 30, 2012      1:00 P.M
and Opening of Bids

Cost of Bid Documents                                              :         Php 75,000.00
Project Implementation                                            :        April  2012 – January 2015 
Date and Time of Pre-Bid Conference                :         January 23, 2012       9:00 A.M
Date and Time of Deadline for Submission     :         February 22, 2012     9:00 A.M
and Opening of Bids

Cost of Bid Documents                                             :         Php 90,000.00
Project Implementation                                           :         February 2012 – September 2013
Date and Time of Pre-Bid Conference               :         December 12, 2011    10:30 AM
Date and Time of Deadline for Submission    :         January 16, 2012          9:00 A.M
and Opening of Bids

Cost of Bid Documents                                             :         Php 70,000.00
Project Implementation                                           :         March 2012 – February 2015
Date and Time of Pre-Bid Conference               :         January 9, 2012      9:00 A.M
Date and Time of Deadline for Submission    :         January 30, 2012   9:00 A.M
and Opening of Bids

Corroded Anchor Bolts have to be replaced.

Bogie frames that need replacement

Bogie Frames carry the car bodies and also contain the propulsion, suspen-
sion, braking and other systems of the train. These are original from 30 years 
ago when they were �rst deployed and are damaged by wear and tear. 92 of 
these will be replaced.

Roofs show extensive corrosion, while front windshields are rusted out.

These damaged LRVs will be replaced.

The DOTC-BAC will conduct Pre-Bid Conferences which shall be opened to all interested 
parties on the schedules stated above.

Bidders must have completed, within ten (10) years from the date of submission and receipt 
of bids, a contract similar to the Project they are interested in and the value of which must be 
at least equivalent to FIFTY (50%) of the ABC. The description of an eligible bidder is 
contained in the Bidding Documents.

Bidding will be conducted through open competitive bidding procedures using a 
non-discretionary  “pass/fail”  criterion as speci�ed in the Revised IRR of Republic Act No. (RA) 
9184, otherwise known as the Government Procurement Reform Act.

Bidding is open to all interested bidders, whether local or foreign, subject to the conditions 
for eligibility provided in the Revised IRR of RA 9184.

Interested bidders may obtain further information from DOTC-BAC and inspect the Bidding 
Documents at the address given below during weekdays only from 8:00 AM to 4:00 PM.

A complete set of Bidding Documents may be purchased by interested Bidders starting on 
December 1, 2011, weekdays from 8:00 AM to 4:00 PM, until the deadline for the  submis-
sion and receipt of bids, from the DOTC-BAC Secretariat at the address given herein and
upon payment of a non-refundable fee for the Bidding Documents, per project as stated
above.

Bid documents may be downloaded free of charge from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) and from www.dotc.gov.ph and 
www.lrta.gov.ph  provided that Bidders shall pay the non-refundable fee for the Bidding 
Documents not later than the submission of their bids.   

The venue for Pre-Bid Conference and submission and opening of bids shall be at DOTC 
Multi-Purpose Hall, 16th �r., Columbia Tower, Ortigas Ave., Wack-Wack, Mandaluyong 
City . Bids will be opened in the presence of the Bidders’ representatives who choose to 
attend. Late bids shall not be accepted. Bids received in excess of the ABC shall be automati-
cally rejected at bid opening.

DOTC-BAC reserves the right to accept or reject any bid, to annul the bidding process, and to 
reject all bids at any time prior to contract award, without thereby incurring any liability to 
the a�ected bidder or bidders.

PROJECT NO. 5:    Php 197 Million Restoration of 14
Units LRT 1 LRVs

These 14 units are no longer running due to collision, damage, general
deterioration and defects. Once restored, the units will increase system
capacity by 67,000 passengers per day.

For further information, please refer to:

Asst. Sec. Catherine Jennifer P. Gonzales 
Head, BAC Secretariat
Address: Unit 165,16th Flr.,Columbia 
Tower, Bgy. Wack-Wack,Ortigas ave.
1555 Mandaluyong City , Philippines
Tel Nos. : (+632) 727-6401
                   (+632) 725-9164                
Facsimile No.: (+632) 723-5004
E-mail Address: dotcbacsec@yahoo.com
Website: dotcmain.gov.ph

CHAIRMAN
Bids and Awards Committee

Postings from December 1, 2011  at 
the PhilGEPS, DOTC and LRTA Web-
sites & Bulletin Boards, and adver-
tised at the Philippine Daily Inquirer, 
Philippine Star and the Manila Bulle-
tin on December 1, 2011.

PROJECT NO. 4:  Php 150 Million Rehabilitation of 21 
Dilapidated Units LRT 1 BN LRVs

The car bodies of these 21 units have corroded and rusted out from the 14
years of use since they were last rehabilitated. The project will rehabilitate 
and refurbish these units.

PROJECT NO. 3:   Php 184 Million Procurement of
Modi�ed Bogie Frames (Motor & Trailer Truck
Frames) of LRT 1 LRVs

PROJECT NO. 2:   Php 150 Million Systematic Re-
placement of Gantry Anchor Bolts at LRT 1 Revenue 
Line and Connecting Line
The bolts holding up the gantries of Overhead Catenary System are
corroded. These gantries hold up the high voltage electric cables that
power the trains. This project replaces 1,760 of these anchoring bolts.

PROJECT NO. 1:   Php 381 Million Rail Replacement at
LRT 1 Revenue Line
Over 40 kms of rail are original from 30 years ago when they were �rst 
installed. 23 of these kms will be replaced for this project.

Ligtas,  Abot- kaya at Maaasahan!

The DOTC and the LRTA, through the DOTC’s Bids and Awards Committee (BAC), invites prospective bidders to bid
on the following procurement of goods and services in the total sum of P1.062 Billion from the Government of the
Philippines :

INVITATION TO BID
P 1.062 B LRT SAFETY, RELIABILITY & CAPACITY IMPROVEMENT PROGRAM

DOTC
DEPARTMENT OF TRANSPORTATION AND COMMUNIC ATIONS  

Light Rail Transit Authority
A


